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’ UNITED

ENGINEERING &
CONSTRUCTION INC.

June 17, 2016

Department of Transportation
Office Engineer

1727 30" Street, MS-43
Sacramento, CA 95816

RE: Contract No. 08-1E3004 Bid opened on 05/17/2016

Dear Sir/Madam:

United Engineering and Construction Inc. (UECI) had learned that one of competitors
on the subject bid has filed protest against UECI proposed low bid. UECI has contacted
the office engineer to discuss any outstanding issues. Consequently, UECI would like to
provide the following detailed breakdown and explanation of our bid proposal for your
reference.

» UECI submitted the CERTIFIED DVBE SUMMARY on 05/19/2016 which is
before the fourth business day after bid opening according to Caltrans guidelines

» UECI prepared attached spreadsheet to demonstrate the breakdown of work.
UECI has divided the work to Five Tasks that will be executed either entirely by
UECI or by named subcontractors (their list was already submitted along with our
bid proposal) or by contribution of both UECI and named subcontractors.

It is prudent to bring to your attention that the list of bid items for this project did not
include any items for MOBILIZATION thus UECI has increased the subcontractors
proposed bid accordingly to cover the overhead costs.

Should you have any questions please do not hesitate to contact me at (714) 404-1000 or
via email Reza.Fard@UECI.net.

Sincerely

S

Reza Fard
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586,010.00 I 472,440.00 410,188.00 62,252.00
SUB. TASK TOTAL - SUB. FPROPOSAL 586,010.00 - 472,440.00 L] 62,251.00
WORK DONE DIRECTLY BY UNITED AND CONSTRUCTION 113,570.00
TOTAL WORK DONE BY UNITED RNCIMEERING AND CONSTRUCTION 175,822.00

PRRCENTAGE OF WORK DONE BY UNITED AND CONSTRUCTION
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